SECTION 905 --PROPOSAL (CONTINUED)

I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and
to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement. | (We) also
propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of
my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted.

| (We) enclose a certified check, cashier's check or bid bond for five percent (5%) of total bid and hereby agree that in
case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this
check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the
contract as proposed. It is understood that in case | am (we are) not awarded the work, the check will be returned as provided in
the Specifications.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following
addendum (addenda):

ADDENDUM NO. 1 DATED 3/17/2008 ADDENDUM NO. DATED
ADDENDUM NO 2 DATED 3/18/2008 ADDENDUM NO. DATED
Number Description TOTAL ADDENDA: 2

1 Replace Table of Contents with same; replace (Must agree with total addenda issued prior to opening of bids)

NTB No. 1130M with NTB No. 1137M, Replace
Supplement to Special Provision 907-401-10M Respectfully Submitted,
with same, add Special Provision No. 907-407-
1M, and an Amendment EBS Download

Required. DATE
2 Replace Table of Contents with same; Add NTB
1916; and an Amendment EBS Download
Required. Contractor
BY
Signature
TITLE
ADDRESS
CITY, STATE, ZIP
PHONE
FAX
E-MAIL
(To befilled in if acorporation)
Our corporation is chartered under the Laws of the State of and the names,
titles and business addresses of the executives are as follows:
President Address
Secretary Address
Treasurer Address

The following is my (our) itemized proposal.

SDP-0002-01(037)PH3 / 102065302, SDP-0002-02(063)PH3 / 102066302, & SDP-0002-02(061)PH3 / 102917302 - George &
Greene County(ies)

Revised 09/21/2005
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PROJECT: SDP-0002-02(061)PH3/ 102917302,
SDP-0002-01(037)PH3 / 102065302, &
SDP-0002-02(063)PH3 / 102065302 — Geor ge & Greene Counties

901—Advertisement

904--Noticeto Bidders: Governing Specs. - # 1M

Status of ROW, Util. Adjustments and Underground Storage
Tanks, etc., W/Attachments - # 6M

Selection of Optional Items - # 29M

Soft Metric Reinforcing Steel - # 32M

ASTM or AASHTO Designation - # 33M

Substitution of Reinforcing Steel- Soft Metric to Imperial - # 37M

Plant Pest Quarantines Information - # 74M

Procedure for Converting from TLTW to Divided 4-lane - # 104M

Concrete Base for Bridge End Pavement - # 432M

Alterations in Bidding Process - # 526M

Errata and Modifications to the 1996 Standard
Specification Book - # 664M

Substitution of Cold Plastic Traffic Markings - # 665M

Placement of Granular Materia - # 708M

DBE Construction Program, W/Supplement - # 725M

Grade Control for Placement of Full Depth HMA Pavement - # 740M

Work in Proximity of Overhead High Voltage Power Lines - # 741M

Payment to Subcontractors - # 777M

Contract Overpayment(s) - # 779M

Federal Bridge Formula - # 803M

Certificate of Traffic Control Devices - # 804M

Submission of Form OCR-485 - # 812M

Removal of Construction Signs - # 853M

Submittal of Hydrated Lime Shipping Tickets - # 863M

Fuel Tax Applicability to Bidders and Contractors - # 896M

Estimated Monthly Quantities - # 900M

Gopher Tortoises - # 936M

Storm Water Discharge Associated W/Construction Activities
(>2.0 hectares) - # 1017M

Storm Water Discharge Associated W/Construction Activities
(>2.0 hectares) - # 1017M

Fiber Reinforced Concrete - # 1041M

On-The-Job Training - # 1057M

DBE Participation and Payment - # 1061M

Payroll Requirements - # 1082M

Rumble Stripe - # 1087M

Non-Use of Precast Drainage Units - # 1089M

Conversion Factors for MDOT Field Manual for HMA
Pavements - # 1102M

Minimum Wage Rates - # 1113M

Contract Time - # 1131M

Specialty Items - # 1132M

-CONTINUED ON NEXT PAGE-



PAGE 2 - PROJECT: SDP-0002-02(061)PH3 /102917302,

907-101-3M:
907-102-4M:
907-103-3M:
907-104-4M:
907-104-5M:
907-104-6M:
907-105-2M:
907-105-3M:
907-105-5M:
907-106-1M:
907-106-2M:
907-107-7M:
907-107-9M:

907-107-10M:
907-107-14M:
907-107-15M:
907-108-11M:
907-108-14M:
907-108-19M:

907-109-7M:

907-109-10M:

907-203-1M:
907-213-2M:
907-217-1M:
907-223-1M:
907-226-1M:
907-234-1M:
907-236-3M:
907-241-2M:
907-306-4M:
907-307-5M:
907-308-4M:
907-311-4M:
907-311-5M:
907-321-1M:

907-401-10M:

907-403-8M:
907-407-1M:
907-410-3M:
907-423-2M:

907-501-12M:

907-601-2M:
907-603-3M:
907-605-5M:
907-605-7M:
907-606-1M:
907-618-7M:
907-619-5M:

907-619-11M:
907-619-13M:

SDP-0002-01(037)PH3 / 102065302, &
SDP-0002-02(063)PH 3 / 102065302 — Geor ge & Greene Counties

Placement of Fill Material in Federally Regulated Areas - # 1133M
Mowing - # 1134M

Project No. Change - # 1135M

Petroleum Products Base Price - # 1137M

Fly Ash - #1916

Definitions

Preparation of Proposal

Execution & Approval of Contract

Minor Alterations to the Contract, W/Supplement
Differing Site Conditions

Removal & Disposal of Materials

Load & Speed Restrictions

Claims

Cooperation By Contractors

Convict Produced Materials

Contractor Pit & Quarry Sites

Liability Insurance, W/Supplement

Contractor’s Responsibility for Work, W/Supplement
Environmental Protection

Contractor’s Protection Plan

Lega Relations and Responsibility to Public
Liquidated Damages Table

Determination and Extension of Contract Time, W/Supplement
Prosecution & Progress, W/Supplement

Measure & Payment for Changesin Cost of Construction. Materials, W/Supplement
Partial Payment, W/Supplement

Excavation and Embankment

Agricultural Limestone, W/Supplement

Ditch Liner

Mowing

Temporary Grassing

Silt Fence

Maintenance and Removal of Existing Silt Basins
Floc Blocks

Asphalt Drainage Course, W/Supplement

Lime Treated Courses

Portland Cement Treated Courses

Lime-Fly Ash Treated Courses

Subgrade Stabilization - Test Sections Using Experimental Fly Ash
In-Grade Preparation

Hot Mix Asphat (HMA), W/Supplement

Hot Mix Asphat (HMA), W/Supplement

Tack Coat

Bituminous Surface Treatments

Ground-In Rumble Strips

Portland Cement Concrete Pavement

Structural Concrete

Culverts and Storm Drains

Geotextile Fabric

Edge Drains, W/Supplement

Terminal End Sections

Placement of Temporary Traffic Stripe

Terminal End Sections

Traffic Control for Construction Zones
Temporary Pavement Markings

-CONTINUED ON NEXT PAGE-
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SDP-0002-01(037)PH3 / 102065302, &
SDP-0002-02(063)PH 3 / 102065302 — Geor ge & Greene Counties

907-625-2M:  Painted Traffic Markings

907-626-12M:  Thermoplastic Markings

907-626-16M:  Double Drop Thermoplastic Markings
907-627-1M: Raised Pavement Markings

907-628-9M: Cold Plastic Pavement Markings

907-699-2M: Construction Layout & Staking

907-700-2M: Use of Crushed Reclaimed Concrete Pavement in Asphalt
907-701-3M: Hydraulic Cement

907-702-7M: Petroleum Asphalt Cement & Polymer Modified Petroleum Cement
907-702-8M: Polymer Modified Emulsified Asphalt
907-703-1M: Coarse Aggregate for Cement Concrete
907-703-4M: Aggregates for Hot Mix Asphat (HMA)
907-707-1M: Rubber Type Gaskets

907-708-5M: Non-Metal Drainage Structures

907-710-1M: Fast Drying Acrylic Waterborne Traffic Paint
907-711-1M: Reinforcing Steel

907-711-2M: Reinforcing Steel

907-711-5M: Synthetic Structural Fiber Reinforcement
907-712-3M: Meta Posts and Gates

907-712-4M: Materials for Guardrail Posts

907-713-1M: Admixtures for Concrete

907-714-7TM: Quick Lime

907-714-9M:: Geotextiles

907-714-11M:  Miscellaneous Materias

907-715-2M: Erosion Control Blanket

907-715-5M: Roadside Development Materials

907-716-1M: Miscellaneous Materials

907-720-3M: High Performance Cold Plastic Pavement Markings
907-720-5M: Glass Beads

907-720-8M: Reflective Pavement Markers & Adhesive for Pavement Markers, W/Supplement
907-721-5M: Flexible Delineators

907-721-7M: Materiasfor Signing

907-721-8M: Reflective Sheeting

907-804-19M Concrete for Bridges and Structures

906-3: Training Special Provision

906-6: MDOT On-the-Job Training Program

SECTION 905 - PROPOSAL - PROPOSAL SHEET NOS. 2-2 through 2-16,

COMBINATION BID PROPOSAL,

CERTIFICATE OF PERFORMANCE - PRIOR FEDERAL AID CONTRACTS,
CERTIFICATE REGARDING NON-COLLUSION, DEBARMENT AND SUSPENSION,
SECTION 902 - CONTRACT FORM, AND SECTION 903 - CONTRACT BOND FORM,
FORM -- OCR-485,

PROGRESS SCHEDULE

HAUL PERMIT FOR BRIDGES WITH POSTED WEIGHT LIMITS.

(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET OF SECTION 905
AS ADDENDA)



MI1SSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 1916 CODE: (SP)
DATE: 03/18/2008
SUBJECT: Fly Ash
PROJECT: SDP-0002-02(061)N /102917302,

SDP-0002-01(037)PH3 / 102065302, &
SDP-0002-02(063)PH3 / 102065302 — George & Greene Counties

Bidders are advised that conditioned fly ash WILL NOT be allowed on this project.



